# BRUHAT BANGALORE MAHANAGARA PALIKE

BBMP/2020-21/OW/WORK_INDENT41810

## APPROVED SCHEDULE - B

**o.EE/BTP/BBMP/E-PMT/01/2020-21, Date: 05.05.2020**

**Name of Work:Removal of Debris and Berm Cutting in Chamundeshwari layout K N V 1st Stage 2nd Stage and Vemanna Layout in Ward No 10 Doddabommasandra Vidyaranyapura Sub Division**

| Sl. No. | Approved Qty. | Description | Unit | Approved Tender Rates of MUNIREDDY C ( S S P ENTERPRISES ) | |
|---|---|---|---|---|---|
| | | | | In Figures | In Words |
| 1 | 40 | 1031 - Hire Charges of J.C.B Excavator including Operator and Fuel etc complete as per specifications and directions of engineer in charge of the work | Day | 4783.8 | Rupees Four Thousand Seven Hundred Eighty Three and Eighty Paise Only |
| 2 | 137 | 1023 - Hire Charges of Tractor 40 HP including Operator and Fuel etc complete as per specifications and directions of engineer in charge of the work | Day | 1081.92 | Rupees One Thousand Eighty One and Ninety Two Paise Only |
| 3 | 1120 | Engaging Causal Labours (Unskilled mazdoor Heavy) etc complete as per specifications and directions of engineer in charge of the work | Nos | 366.41 | Rupees Three Hundred Sixty Six and Forty One Paise Only |

Signature of the Contractor

Executive Engineer
Byarayanapura Division 16/07
BBMP, Bangalore - 92

16/07